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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-062-06.01 COUNTIES : KENT
LETTING DATE : DISTRICT : Sl
STATE/FEDERAL AID NO: 29-062-06 CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-062-06
PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/04/10 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,534,938.31 119.2159% 100.0000%
1 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 1,287,527.94 100.0000% 83.8814%
2 AMERICAN INFRASTRUCTURE-MD INC DBA AMERICAN INFRASTRUCTURE, PO BOX 278, FALLSTON, $ 1,325,555.00 102.9535% 86.3588%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,372,155.60 106.5729% 89.3948%
4 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,377,178.85 106.9630% 89.7221%
5 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 1,401,072.01 108.8188% 91.2787%
6 RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977 S 1,407,670.67 109.3313% 91.7086%
7 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 1,432,771.91 111.2808% 93.3439%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302005 59.000 TON | 50.00000 2950.00 | 27.50000 1622.50] 50.00000 2950.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304504 79813.000 SY | 3.10000 247420.30] 2.92000 233053.96| 2.95000 235448.35
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0030 304506 1401.000 TON | 200.00000 280200.00] 124.00000 173724.00| 85.00000 119085.00
PORTLAND CEMENT | | |
0040 401645 2480.000 TON | 65.00000 161200.00| 60.30000 149544.00| 59.00000 146320.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401696 196.000 TON | 29.69000 5819.24| 14.00000 2744.00 | 30.00000 5880.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 8385.000 TON | 65.50000 549217.50] 60.45000 506873.25] 68.00000 570180.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0070 705002 183.000 SF | 7.39000 1352.37] 8.35000 1528.05] 9.00000 1647.00
P.C.C. SIDEWALK, 6" | | |
0080 732500 811.000 TON | 30.00000 24330.00 | 23.60000 19139.60] 28.00000 22708.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER 001 CONTRACT ID 29-062-06.01 COUNTIES KENT
LETTING DATE DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0090 734013 10534.000 sY | 0.26000 2738.84| 0.22000 2317.48]| 0.22000 2317.48
PERMANENT GRASS SEEDING, DRY GROUND | |
0100 735534 10534.000 sY | 0.75000 7900.50] 0.45000 4740.30] 0.43000 4529.62
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0110 742501 1660.000 HOUR | 33.92000 56307.20] 33.92000 56307.20] 33.92000 56307.20
FLAGGER, KENT COUNTY, STATE | | |
0120 742515 249.000 HOUR | 49.18000 12245.82| 49.18000 12245.82| 49.18000 12245.82
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0130 743514 124.000 EADY | 80.00000 9920.00] 60.00000 7440.00| 65.00000 8060.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 748015 157.000 SF | 6.31000 990.67| 2.63000 412.91| 9.50000 1491.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0150 748019 169550.000 LF | 0.20000 33910.00] 0.19000 32214.50] 0.15000 25432.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0160 748026 314.000 SF | 1.10000 345.40| 0.53000 166.42]| 2.00000 628.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0170 748506 84775.000 LF | 0.35000 29671.25] 0.33000 27975.75| 0.25000 21193.75
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 758000 20.000 sY | 20.00000 400.00] 11.50000 230.00| 20.00000 400.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0190 761001 1734.000 sY | 11.83000 20513.22] 5.30000 9190.20] 0.50000 867.00
BUTT JOINTS, HOT MIX | | |
0200 762002 40.000 LF | 5.05000 202.00| 1.45000 58.00| 6.00000 240.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0210 763000 LUMP | 43652.00000 43652.00 | 10000.00000 10000.00 | 60623.78000 60623.78
INITIAL EXPENSE | | |
0220 763643 LUMP | 43652.00000 43652.00| 36000.00000 36000.00] 27000.00000 27000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,534,938.31| $ 1,287,527.94] $ 1,325,555.00
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 1,534,938.31| $ 1,287,527.94] $ 1,325,555.00

DBE GOALS

| 0
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER : 001 CONTRACT ID : 29-062-06.01 COUNTIES : KENT
LETTING DATE : DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302005 59.000 TON | 45.00000 2655.00] 60.85000 3590.15] 60.00000 3540.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304504 79813.000 SY | 2.90000 231457.70] 2.86000 228265.18] 3.25000 259392.25
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0030 304506 1401.000 TON | 124.00000 173724.00| 121.50000 170221.50]| 97.50000 136597.50
PORTLAND CEMENT | | |
0040 401645 2480.000 TON | 55.25000 137020.00| 63.25000 156860.00| 69.75000 172980.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401696 196.000 TON | 22.00000 4312.00| 20.00000 3920.00] 20.00000 3920.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 8385.000 TON | 70.05000 587369.25] 68.00000 570180.00 | 71.00000 595335.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0070 705002 183.000 SF | 10.50000 1921.50] 8.00000 1464.00| 10.00000 1830.00
P.C.C. SIDEWALK, 6" | | |
0080 732500 811.000 TON | 21.00000 17031.00] 35.00000 28385.00| 22.00000 17842.00
TOPSOIL | | |
0090 734013 10534.000 sY | 0.22000 2317.48]| 0.20000 2106.80| 0.24000 2528.16
PERMANENT GRASS SEEDING, DRY GROUND | |
0100 735534 10534.000 sY | 0.45000 4740.30| 0.50000 5267.00] 0.42000 4424.28
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0110 742501 1660.000 HOUR | 33.92000 56307.20| 33.92000 56307.20| 33.92000 56307.20
FLAGGER, KENT COUNTY, STATE | | |
0120 742515 249.000 HOUR | 49.18000 12245.82| 49.18000 12245.82| 49.18000 12245.82
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0130 743514 124.000 EADY | 80.00000 9920.00| 75.00000 9300.00| 50.00000 6200.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 748015 157.000 SF | 10.00000 1570.00| 9.65000 1515.05]| 10.00000 1570.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0150 748019 169550.000 LF | 0.15000 25432.50]| 0.16000 27128.00| 0.17000 28823.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0160 748026 314.000 SF | 3.00000 942.00] 2.10000 659.40| 2.20000 690.80
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER 001 CONTRACT ID 29-062-06.01 COUNTIES KENT
LETTING DATE DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY | HARMONY CONSTRUCTION INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 748506 84775.000 LF | 0.25000 21193.75]| 0.25000 21193.75]| 0.26000 22041.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 758000 20.000 sY | 25.00000 500.00| 30.00000 600.00] 50.00000 1000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0190 761001 1734.000 sY | 9.15000 15866.10| 10.00000 17340.00| 6.00000 10404.00
BUTT JOINTS, HOT MIX | | |
0200 762002 40.000 LF | 13.00000 520.00| 7.00000 280.00| 10.00000 400.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0210 763000 LUMP | 23350.00000 23350.00] 40000.00000 40000.00 | 38000.00000 38000.00
INITIAL EXPENSE | | |
0220 763643 LUMP | 41760.00000 41760.00 | 20350.00000 20350.00] 25000.00000 25000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,372,155.60| $ 1,377,178.85| $ 1,401,072.01
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,372,155.60| $ 1,377,178.85| $ 1,401,072.01

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER 001 CONTRACT ID 29-062-06.01 COUNTIES KENT
LETTING DATE DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|RALPH CAHALL & SON PAVING IN |GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302005 59.000 TON | 34.14000 2014.26| 54.00000 3186.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304504 79813.000 SY | 3.09000 246622.17] 2.92000 233053.96|
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0030 304506 1401.000 TON | 123.90000 173583.90| 130.64000 183026.64|
PORTLAND CEMENT | | |
0040 401645 2480.000 TON | 64.08000 158918.40| 67.38000 167102.40|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401696 196.000 TON | 22.51000 4411.96 | 29.44000 5770.24]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 401708 8385.000 TON | 71.09000 596089.65] 68.34000 573030.90|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0070 705002 183.000 SF | 6.83000 1249.89| 11.04000 2020.32]
P.C.C. SIDEWALK, 6" | | |
0080 732500 811.000 TON | 21.79000 17671.69| 26.10000 21167.10]|
TOPSOIL | | |
0090 734013 10534.000 sY | 0.26000 2738.84] 0.23000 2422.82
PERMANENT GRASS SEEDING, DRY GROUND | |
0100 735534 10534.000 sY | 0.42000 4424.28| 0.45000 4740.30|
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0110 742501 1660.000 HOUR | 33.92000 56307.20| 33.92000 56307.20|
FLAGGER, KENT COUNTY, STATE | | |
0120 742515 249.000 HOUR | 49.18000 12245.82| 49.18000 12245.82|
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0130 743514 124.000 EADY | 63.00000 7812.00| 70.94000 8796 .56 |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 748015 157.000 SF | 2.63000 412.91| 9.66000 1516.62|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0150 748019 169550.000 LF | 0.19000 32214.50] 0.16000 27128.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0160 748026 314.000 SF | 0.53000 166.42]| 2.10000 659.40|
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/04/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH I-VI, 2009
CALL ORDER 001 CONTRACT ID 29-062-06.01 COUNTIES KENT
LETTING DATE DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|RALPH CAHALL & SON PAVING IN |GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 748506 84775.000 LF | 0.33000 27975.75| 0.25000 21193.75]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 758000 20.000 sY | 23.37000 467.40] 20.82000 416.40]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0190 761001 1734.000 sY | 0.81000 1404.54| 10.82000 18761.88|
BUTT JOINTS, HOT MIX | | |
0200 762002 40.000 LF | 3.95000 158.00] 5.64000 225.60|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0210 763000 LUMP | 45781.09000 45781.09 | 28962.00000 28962.00]
INITIAL EXPENSE | | |
0220 763643 LUMP | 15000.00000 15000.00| 61038.00000 61038.00 |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,407,670.67] $ 1,432,771.91] $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,407,670.67] $ 1,432,771.91] $

DBE GOALS

o°




